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To, 

M/s.   
 

 
 

 

 

 
 

 

 

 

SUB.: SHORT NOTICE INVITING E-TENDER FOR WORK OF CI PIPE REPAIR AND STEEL WORK IN SHAFT AT 
EXECUTIVE HOSTEL IIM-LUCKNOW, NOIDA CAMPUS. 

Dear Sir, 
 
 

This is in reference to work for CI pipe repair and steel work in shaft at IIM Lucknow, B-1, Sector-62, 

Noida-201307. U.P. 

 

Tenders are invited, on behalf of the Director, Indian Institute of Management, Lucknow as per 

details attached in Annexure: A and Annexure: B 

The complete Tender document containing General terms and Conditions, pre-qualification 

requirements etc. are available on http://eprocure.gov.in and our website http://www.iiml.ac.in for 

reference only. Tenderer has to pay an amount of Rs. 500.00 (Rupees Five Hundred) as a cost of the 

tender document in form of Cross Demand Draft Drawn on any Nationalized/ Scheduled Bank in 

favour of Indian Institute of Management, Lucknow payable at Noida. This amount is Non- 

refundable. 

 
 

Reputed firms/ Service providers may submit their bids in the prescribed format with all the 

necessary documents online at http://eprocure.gov.in on or before bid submission closing Date & 

Time. The tender documents can also be submitted offline in sealed envelope in the tender box kept 

at ground floor of Administrative block. 

 
 
 

Sd/- 
      Head Admin 

For Indian Institute of Management 
 
 
 
 
 
 
 
 
 

http://eprocure.gov.in/
http://www.iiml.ac.in/
http://eprocure.gov.in/
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INDIAN INSTITUTE OF MANAGEMENT LUCKNOW 

B-1, Sector-62, 

Noida-201307 

 
E-TENDER SHORT NOTICE INVITING TENDER 

 IIMLNC/ESTATE/ CI PIPE AND STEEL 

WORK/17/2019-20 Dated: 24-06-2020 

 

SHORT NOTICE INVITING E-TENDER FOR WORK OF CI PIPE REPAIR AND STELL WORK AT EXECUTIVE 
HOSTEL IIM-LUCKNOW, NOIDA CAMPUS. 

Dear Sir, 

Online percentage rate tender is invited from Civil works contractor/ Construction agency for 
the work of CI pipe and steel work at IIM Lucknow, Noida Campus. Tenders are to be submitted on 
the bill of quantity provided in the tender on behalf of Director, IIM Lucknow. The general terms & 
conditions of service contract are also enclosed which has to be duly signed indicating acceptance by 
the tenderer. 

 

Name of work : CI PIPE REPAIR AND STEEL WORK AT EXECUTIVE HOSTEL IIM, 
LUCKNOW, NOIDA CAMPUS 

Earnest Money : Rs. 5736.00/- (Rupees Five Thousand Seven Hundred Thirty Six 
Only) 

Tender Fee : Rs.500/- (Rupees Five Hundred Only) 

Total Estimated Cost : Rs. 2,86,825.00/- (Inclusive of GST) 

Period of Contract : Thirty Days from the date of issue of LOI. 

Date of issue of tender 
document 

: 25-06-2020 (Thursday) 

Date Pre-Bid Meeting :   NA 

Last Date for submission of 
tender document 

: 09-07-2020 (Thursday) up to 12:30 PM 

Date of opening of 
Technical Bid Opening 

: 10-07-2020 (Friday) at 12:30 PM 

Date of opening of 
Financial Bid Opening 

 Will be intimated later 

Starting of work : Within 3 days of the Date of LOI 

Tenderer are advised to visit the site and see the work before submitting the tender. The Technical 

and Financial bids should be uploaded through E-tendering process only before the due date & 

time. If there is any query may contact on contact no. 0120-6678419 

 

 

For Indian Institute of Management Lucknow 
Noida Campus
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INSTRUCTION TO TENDERER 
 

(i) Tenderers must visit the site and see the means of access to the site, working terms and 

conditions, type and scope of work and acquaint themselves fully about the works to be 

carried out and all other factors governing the works before quoting his rate in Annexure: 

B.  The Tenderer shall read the document carefully before filling it. 

 

(ii) Original Earnest Money EMD of Rs 5,736.00/- (Rupees Five Thousand Seven Hundred Thirty 
Six Only) is to be submitted in form of DD in favour of Indian Institute of Management, 
Lucknow Noida Campus payable at Noida or valid MSME Certificate (if any) and tender fee in 
form DD in favor of Indian Institute of Management, Lucknow from Nationalized/Scheduled 
Bank must be submitted through registered/ speed post/ courier only. The EMD/Tender Fee 
should be sent in one sealed envelope clearly subscribing as below: 

“SHORT NOTICE INVITING E-TENDER FOR WORK CI PIPE REPAIR AND STEEL WORK AT 

EXECUTIVE HOSTEL IIM, LUCKNOW, NOIDA CAMPUS” 

Original Earnest Money Deposit (EMD)/Tender Fee should be sent at the below address on 
or before the due date & time: 

 
THE HEAD ADMIN 
 INDIAN INSTITUTE OF MANAMEMENT 
LUCKNOW 
B-1, SECTOR-62, NOIDA-201307. UP. 
 
The tenderer will be fully responsible for delivery of the EMD/Tender Fee/MSME Certificate 

on or before stipulated time. IIM will be in no ways responsible for rejection of tender due 

to late delivery of the EMD/Tender Fee. EMD/Tender Fee delivered in person will not be 

accepted. The EMD of all unsuccessful tenderer shall be returned after finalization of 

contract. The EMD of successful contractor shall be released after successful completion of 

work. No interest shall be paid on this EMD amount. 

 
(iii) Financial/Price bid must be submitted as per the formats provided in this tender document. 

 

(iv) Tender and quoted rates must be valid for a minimum period of 60 days from the date of 

opening. 

 
(v) The E-tender should be submitted latest by 09-07-2020 before 12:30 PM. 

 
(vi) Technical offers shall be opened first, if the tenderer fail to submit the EMD/Tender 

Fee/MSME Certificate before last date of submission of tender then their technical offer 

will not be Opened/Evaluated and technical offers will be evaluated by a committee 

based on technical evaluation criteria. The Financial offers from technically unqualified 

tenderers will not be opened and evaluated as per evaluation criteria. 

 
(vii) Financial offer shall be opened only for those tenders who are technically qualified. 
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(viii) The dates for opening the technical offer and financial offer will be communicated on e- 

tender site to the tenderers and tenderers are requested to be present at the time of 

opening the tenders. Authority letter is must if any person other than who has signed the 

tender document attends such event. 

 
(ix) Each page of the tender document must be signed by the authorized signatory of the 

tenderer. 

 
(x) Original tender document duly signed and filled up should be uploaded. 

 

(xi) The tender not accompanied by complete document or duly filled in all respect shall be 

rejected. 

 
(xii) All erasures, cuttings and alterations made must be attested by the authorized person 

while filling the tender document. Over-writing of figures is not permitted. 

 
(xiii) Performance Security Deposit: Successful Tenderer has to submit Performance Security 

deposit 8 % of total contract value within 7 days after issue of LOI with validity of minimum 

180 days in form of DD/FDR from Nationalized/ Scheduled Bank. The Performance Security 

deposit shall be in the form of Cross Demand Draft/FDR Drawn on any nationalized 

scheduled Bank in favour of Indian Institute of Management, Lucknow payable at Lucknow. 

EMD of all unsuccessful tenderer shall be returned after finalization of contract. The 

Performance Security deposit and EMD of successful contractor shall be released after 

successful completion of work. No interest shall be paid on amount. 

 
(xiv) The rate quoted by the tenderer shall be the total sum of material & labour at the IIM 

Lucknow campus, Noida including of GST, and/or any other statutory Tax applicable. 

 
(xv) If any discrepancy / misprint is noticed / specification or BOQ, it should be clarified from 

the Institute before quoting the rate. 

 
(xvi) Following procedures shall be adopted in case of difference in quoted rates in figures and 

words and extensions: 

a. Where there is difference between rates in figures and the rates, quoted in words shall 

be considered as correct. 

b. Where the amount of an item is not worked out or it does not correspond to the rate 

either in figure or in words, the rates quoted in words shall be considered as correct 

and necessary extension made. 

c. Where the rate quoted by the tenderer in figures and in words tally, but the amount is 

not worked out correctly, the rates quoted by the tenderer shall be considered as 

correct and amount shall be corrected accordingly. 
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(xvii) The Indian Institute of Management, Lucknow do not bind themselves to accept the lowest 

or any other tender and reserve the right to accept or reject any or all the tenders either in 

full or in part without assigning any reason. 

 
(xviii) The tender shall be opened & evaluated by the tender committee and the successful 

tenderer shall be informed. 

 
(xix) If any of the document submitted by the tenderer is found fake, even after the acceptance 

of tender, the contract will be terminated for which the concerned tenderer will itself be 

responsible and no compensation, etc., will be paid by the IIM, Lucknow. 

 
(xx) The Director, Indian Institute of Management, Lucknow reserves the right to reject any or 

all the tenders without assigning any reason. No claim, whatsoever, shall be entertained on 

this account. 

 
(xxi) Retention Money: 5% of the payable bill value will be retained from each bill as defect 

liability period & shall be released on the satisfactory completion of defect liability period. 

No interest shall be paid on amount. 

 
(xxii) Relaxation will be given as per Govt. norms for NSIC/MSME registered firm with respect to 

EMD  and Tender Fees on submission of valid certificate. 

 
(xxiii) Uploaded document of successful tenderer will be verified with the original at the time of 

LOI / Agreement. 

 
(xxiv) Tenderers are encouraged to perform due diligence and inform themselves fully about the 

scope of work. 
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METHOD OF TENDER EVALUATION 
 

Tender will be evaluated in two step i.e. Technical Bid and Financial Bid. Only those firm/vendor who 
qualified in Technical Bid, their Financial Bid will be opened. 

Contract shall be awarded to the firm (s) offering the lowest in overall total of the Price Bid. 
 
 

Eligibility criteria for Bidders are as under: - 
 

a) Bidders shall be a Sole Proprietor/ Partnership Firm /Company. 
b) Bidder must have GST registration certificate issued by competent authority. 
c) Bidder must have PAN/ TAN/ GIR card. 
d) Bidders should have successfully completed similar works in Central or state Government/ 

/public sector undertakings/autonomous bodies during last five years ending on 31.03.2020 as 
per following: - 

 
i. Three similar completed works of not less than Rs.0.95 lakhs each or 

ii. Two similar completed works of not less than Rs.1.43 lakhs each or 

iii. One similar completed work of not less than Rs.2.86 lakhs. 
 

 

e) Average annual turnover of Rs. 12 lakhs for last three year ending 31.03.2020 
i.e. 2017-18,2018-19 and 2019-20. 

f) The bidder should not be blacklisted by any office/ department of Central/ State Government/ 
Public Undertaking. 

 
 
 

Supporting document related to above criteria duly signed on each and every page shall be enclosed 
along with the Technical Bid (PART A) Annexure: A 
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PART A 
(TECHNICAL BID) 



10 SIGNATURE AND STAMP OF BIDDER 

 

 

           Annexure:-A 

PROFILE AND DETAILS OF BIDDER 
 

I. Name of Firm/ Company 

2. Name of owner 

3. Year of Establishment 

4. Telephone number and Mobile no. 
 

5. Address of the firm 
 

6. Annual turnover for last 03 years (As per ITR filed) 

Years 2017-18, 2018-19, &2019-20 

7. Years of experience with Government 
 

8. Have y o u  successfully completed similar works in Central or state 
Government//public sector undertakings/autonomous bodies during last five years ending 
on 31.03.2020 as per following: - 

 
 

i. Three similar completed works of not less than Rs.0.95 lakhs each or 

ii. Two similar completed works of not less than Rs.1.43 lakhs each or 

iii. One similar completed work of not less than Rs.2.86 lakhs. 
 

 
 

9. No. of works completed in last five 

Years with value. Details of works:  

(i) 
 

(ii) 
 

(iii) 
 

(iv) 
 

(v) 

 
10. Firm/Company registration details 

Registered with 

(a) Registration No. 

(b) GST Number 
 

(c)  PAN No. 
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g) Type of Company Formation-Sole Proprietor/ Partnership Firm /Company. 

 
h) Average annual turnover of Rs. 12 lakhs for last three year ending 31.03.2020 

i.e. 2017-18,2018-19 and 2019-20. 
 
i) Are you blacklisted by any office/ department of Central/ State Government/ Public 

Undertaking? 
 

 
Certified that the above information is correct to the best of my knowledge. Further, my above
 firm and I/We have not been black listed / Disqualified/ debarred from any of 
the Government/ Semi Government/ PSUs or Any other agency. 

 
Signature of the Bidder 
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Name of Bidder & Seal 
 
 

DOCUMENTS TO BE SUBMITTED WITH TECHNICAL BID 
 

• Duly signed tender document. 

 
• Proof of payment of Tender Document Fees. 

 
• Proof of Payment of EMD: An MSME Certificate /EMD in shape of demand draft/FDR 

amounting to Rs 5,736.00/- (Rupees Five Thousand Seven Hundred Thirty Six only) 
drawn in favour of Indian Institute of Management, Lucknow Noida Campus 

 

• PAN No. 

 
• GST Registration details 

• Experience certificates for the works completed in the last five years ending on 

31.03.2020   clearly   indicating t he    value o f  work , period of  execut ion  

and  satisfactory performance. 
 

Signatory Authority Letter in case the Bid is signed by person other than proprietor/ 
partner/ Owner of the firm/ company 

 

• Document for turnover during last 3 years i.e. 

2017-18, 2018-19 and 2019-20, along with Income Tax Returns. 
 

• Authorization letter in the name of official submitting the bid, if any. 
 

• Undertaking by the bidder that they have not backlisted by any office/ 
dept. Of Central/ State Government/ PSU 

 
 
 

(Signature of the bidder along with seal) 
 
 

 
Note:- 

(a) All the documents must be signed by bidder/ authorized signatory. 
 

(b) Documents must be numbered. 
 

(c) Documents should be in sequence mentioned above. 

(d) If bidder i s registered as MSME and claimed exemption from submission of tender document fee 

and EMD, relevant document must be submitted. 
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DEFINITIONS 

 
In this Contract, the following words and expressions shall have the meanings as stated below: 

 
 

(i) ‘IIM’ shall mean Indian Institute of Management Lucknow-Noida Campus and shall include 

their successors and assigns, as well as their authorized representatives. 

(ii) ENGINEER-IN-CHARGE shall mean the engineer appointed by the IIM to supervise all 

activities of the project. 

(iii) ‘TENDERER’ shall mean the company / agency who quote against the tender enquiry for 

undertaking the work. 

(iv) ‘CONTRACTOR’ shall mean the successful tenderer whose tender has been accepted by the 

IIM and to whom the order is placed by the IIM and shall include his heirs, legal 

representatives, successors etc. 

(v) ‘PERMANENT WORKS’ shall mean all the works included in the schedule of quantities and 

shall also include additions, alterations etc. communicated in writing. 

(vi) ‘SITE’, shall mean the IIM Lucknow-Noida Campus where the project is to be executed. 

(vii) ‘PROJECT’ shall mean entire work specified in the contract documents inclusive of extra 

items/extra quantities (if any) executed during the contract period. 

(viii) ‘ACCEPTANCE LETTER’, shall mean written consent by a letter of IIM to the tenderer 

intimating him that his tender has been accepted. 

(ix) ‘CONTRACT’ shall mean the articles of Contract Agreement. The conditions of contract, 

schedule of quantities, specifications, attached and duly signed by the IIM and the 

Contractor. 

(x) ‘DATE OF CONTRACT’ shall mean the date on which the IIM has issued acceptance letter. 

(xi) ‘CONTRACT PERIOD’ shall mean the period (including rainy season) specified in the tender 

documents during which the contract shall be executed. 

(xii) ‘COMPLETION CERTIFICATE’ shall mean the certificate issued by the IIM to the contractor 

after successful completion of the project. This certificate will be issued on the basis of 

consultant’s/User certificate to Project Division about the completion of the job. 

(xiii) ‘EXTRA ITEMS’ are those items, which are not appearing in the BOQ but are required to be 

executed during the project period and for which rates are to be derived as per the formula 

given in the conditions of the contract. 

(xiv) ‘EMD’ shall mean Earnest Money Deposit. The Owner takes this amount to check the 

earnestness/seriousness of the tenderers in case they are selected as winners. The EMD 

amount the tenderer has to pay along with the bid response. It is one of the most 

important document/instrument which a tenderer is supposed to submit along with other 

documents. 
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SCOPE OF WORK 

 

The scope of work includes work of CI pipe repair and steel work at Executive Hostel IIM Lucknow, 
Noida Campus. Following work shall have to be carried out by the contractor in the prices / rates 
offered by him: 

A. The work includes CI pipe repair and steel work as per the items indicated in the BOQ 

requirement / Relevant I.S./ to the satisfaction of The Engineer in charge including Fixing, 

dismantling etc. whatever required to Complete the work. 

B. The rates Quoted includes all material, Labor costs, Transportation loading, storage, unloading cost 
any Tax applicable whatsoever involved in completion of the Work. 

C. The work should be completed to the satisfaction of the user department. 

D. Receiving of satisfactory completion of respective work as per the Institute format must be obtained 
by the Contractor before making any claim for such work. 

E. Defect liability period is Twelve month’s from the date of completion of all the works stipulated in 
BOQ 
/ price bid. Any defect arising in respect to the works shall be rectified by the contractor at his own 
cost without any claim for labour, material, transportation cost whatsoever. 

F.  Contractor shall maintain proper housekeeping during the works and should remove all the 
debris/waste/damaged/ un used material after completion of respective work. 

G. All the material used shall be of the reputed make/ approved make or as instructed by the Engineer 
In charge. 

H. All the non-usable material shall be the property of the contractor. The contractor shall ensure the 
removal of these materials from site without any additional cost. 

I. All the Debris/ Malba etc. left after completion of the work shall be disposed off at the Location 
decided by the Engineer Incharge. 
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GENERAL TERMS AND CONDITIONS 
 

1.1 Directive to Contractor 

1.1.1 Interpretation of Contract Documents: 

(i) All the documents forming part of the contract are to be taken as mutually explanatory, 

supplementary and complementary to each other. If there is any error, omission or discrepancy 

in any of them, it shall be brought to the notice of the IIM. The decision of the IIM shall be final 

and binding. The contractor shall execute the work accordingly. 

 
(ii) The contractor shall examine all the contract documents thoroughly including the scope, nature 

and magnitude of works he has to execute in accordance with the contract documents. 

 
(iii) The contractor shall visit the project site before Quoting so as to study the site conditions and 

exact requirement of Filtration plant, means of access to the site and other factors governing 

the works. 

1.1.2 Period of Contract: 

Time is the essence of the Contract. The time period for completion of Work of CI pipe repair 
and steel work at Executive Hostel IIM Lucknow, Noida Campus shall be  30 days from the date 
of issue of LOI (Letter of Intent). 

1.1.3 Extension of Time for Delay in work execution due to reasons beyond contractor 
control: 

In case the work is hindered by the Department or for any reason / event, for which the 
Department is responsible, the Director of the Institute shall, if justified, give a fair and 
reasonable extension of time and reschedule the period for completion of work Such extension 
of time or rescheduling of milestone/s shall be without prejudice to any other right or remedy 
of the parties in contract or in law. The contractor is required to bring to the notice of Engineer 
In charge in writing the start and end of such Hindrance. The Contractor will be required to 
submit proper delay analysis (indication the Start and End of Such hindrance as per the standard 
format) 

Force Majeure: 

If the execution of work is delayed due to force majeure, then IIM as per the affected period 

may extend the time period. 

 
 

1.1.4 No Sub-Contractor Clause: 

Contractor will perform the work in accordance with the terms of this Agreement. 
Contractor will generally not subcontract any other individual or entity or agent, for the 
work under this Agreement. However, if there is requirement the contractor may sub- 
contract by written consent of The Director IIM, Lucknow. 



16 SIGNATURE AND STAMP OF BIDDER 

 

 

1.1.5 Default of Contractor: 

If the contractor fails to maintain progress and quality of work proportionate to time period 

allotted for the work in spite of notices or complete the work within the stipulated time period 

or extended time period, then the IIM shall have the right: 

 
 

(i) To determine the contract: In this event, the contract shall be terminated by giving 

written notice to the contractor and the unfinished works shall be got completed by 

labour’s engaged by IIM or through other agency at the risk and cost of the contractor. 

(ii) Without determining the contract: In this event, the remaining works shall be got 

executed through a fresh contractor in which case the contractor shall not have any 

objection or claim on this account. 

(iii) Before determining the contract: In this event, if the IIM finds that the defaults of the 

contractor can be rectified, then an opportunity shall be given to the same contractor to 

rectify the defects / defaults in the specified time. 

(iv) Termination of contract for death: If the contractor is an individual of a proprietary firm 

and proprietor of the firm dies and if the contractor is Attorney of partnership firm and 

dies, then the IIM has the right to terminate the contract unless and until the IIM is 

satisfied that the surviving partners are capable of executing and completing the 

remaining contract. In case of termination of contract, the legal representatives of the 

deceased contractor are not entitled for any compensation or claim. Also, the IIM shall 

not levy any penalty against the damage caused by incomplete work. 

(v) Termination of Contract in part or in full for contractor’s default: If the contractor fails to 

execute the work in the manner described in the contract documents or if at any time, in 

the opinion of the IIM: 

a. Fails to carry out the works in accordance with the contract conditions or as per the 

specifications mentioned in the documents. 

b. Stops the execution of works without giving prior information to the IIM. 

c. Fails to carry out the works to the satisfaction of the IIM Engineer In charge with respect 

to qualities and time schedule. 

d. Fails to supply sufficient or suitable work, materials, and labour’s etc. 

e. Commits breach of any of the provisions of the contract. 

f. Abandons the work. 

g. Becomes bankrupt during the continuance of the work. Whenever the employer shall 

exercise his authority to cancel the contract under the above condition, the employer shall 

be at liberty to hold and retain in their hands materials, tackles, machinery and stores of 

all kinds on site as they may think proper and may at any time sell any of the materials, 

tackle, machinery and stores and apply the proceeds of sale in or towards the satisfaction 

of any loss which may arise from the cancellation of contract as aforesaid. The employer 

shall also be at liberty to use materials, tackle, machinery and other stores on the site of 

contractor as they think proper in completing the work and the contractor will be allowed 

the necessary credit. The value of materials and stores and amount of credit  to  be 

allowed for tackle and machinery belonging to contractor and used by employer in 

completing work shall be assessed by the IIM and amount assessed shall be final and 

binding on the contractor. In case employer completes or decides to complete the work 

under the provisions of this condition, the cost of completion to be taken into account in 
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determining the excess cost to be charged to the contractor under the condition shall 

consist of the cost of materials purchased or required to be purchased, labour provided or 

required to be provided. 

 

1.1.6 Variation in scope of works: 

(i) Variation in quantity: The IIM has the right to increase or decrease the quantity of work or 

delete / add certain items of work in consultation with Engineer in charge. However, such 

changes shall not entitle the contractor for any compensation, claim regarding the change 

in scope of work. 

 
1.1.7 Staff and Workers: 

 
The technical staff employed by the contractor shall be responsible for the quality and 

workmanship of the work as per the satisfaction of the IIM. The contractor’s supervisory staff 

should follow the instructions given by the IIM or his authorized representative. If any of the 

contractor’s staff members is incapable or in-experienced, in the opinion of the IIM, then he 

should be removed immediately and the contractor should do suitable substitution. If the 

workers or the supervision staff of the contractor are involved in riotous or illegal activities to 

such an extent that it becomes necessary to hand over the matter to the police then the 

contractor would be solely responsible for the case and all the expenses incurred in the legal 

proceedings shall be borne by the contractor. 

 
 

1.1.8 Maintenance of the site 

 
Contractor should keep his working site clean and the materials brought for work shall be kept 

in a properly stacked/stored way. The work site should be swiped at the end of each day after 

removal of debris/left over materials at the identified site by IIM. The contractor has to take 

care so as not to spoil or damage other contractor’s / IIMs job / material. 

 
 

1.1.9 Dispute & Arbitration: 

 
(i) All disputes or differences whatsoever arising between the parties out of or relating to 

this contract other specifications and quality of work, quality of materials used for the 

work, construction, meaning and operation or effect of the work or the breach thereof 

that cannot be settled by good faith and negotiations between the parties within 60 

days of the commencement of the negotiation shall be settle by mutually referring the 

dispute to a sole Arbitrator and the award passed by him shall be final and binding on 

the parties. Selection of arbitrator shall be made by mutual consent. The cost of 

arbitration shall be divided equally. The proceedings will be governed by the 

provisions of the arbitration & Conciliation Act, 1996. The place of arbitral proceedings 

will be Lucknow. The language of the arbitral proceedings shall be English 

(ii) By consent of Parties the jurisdiction of all other courts are excluded and the courts at 

Lucknow alone shall have jurisdiction. 
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(iii) “Abandonment/incomplete work”, wherein it should be mentioned that apart from 

the forfeiture of security the incomplete work shall be got completed from some other 

agency and the costs thereof be recovered from the contractor. 

(iv) The service of notice will be given by e-mail, fax, courier, speed post or registered post 

be added and the address for service of notice be specified both for IIM and 

contractor. 

 
1.1.10 Escalation: 

The rates quoted by the contractor in the contract documents shall be final and shall not be 

subjected to any change due to the increase in labour wages or inflation wages or inflation in 

the cost of materials or any other price variations due to any reason during the stipulated time 

period of the contract or during the extended time period of completion. 

 
 

1.2 Execution of Work 

1.2.1 General: 
All the works shall be executed in accordance with the specifications and instructions approved 

by the IIM as mentioned in the contract document. 

Any damage done by the Contractor to the surrounding structure/ furniture/ items during the 

execution of the work shall have to be fixed and repaired by the contractor, at his own cost. In 

case of failure to do the same, the necessary cost for making/repairing the facility shall be 

recovered from the final bill of the contractor. 

1.2.2 Inadequate / substandard works and materials: 

(i) If any material brought by the contractor is found unsuitable or of sub-standard quality 

after testing, then the contractor shall remove those faulty materials immediately from 

the site as per the instructions of the IIM. 

(ii) If any work executed by the contractor is found to be of bad workmanship, then the 

same is to be dismantled and re-executed by the contractor without claiming any extra 

payment or extension in time period. 

(iii) If any of all above 3 point repetition found by the contractor, then 0.01% of contract 

value will be deducted from the bill for each any such repetition. 

1.2.3 Default of Contractor in compliance: 

If the contractor or his authorized representative fails to follow the instructions given by the IIM 

regarding any of the works, then the same shall be got executed by other persons employed by 

the IIM and the expenses incurred shall be done by the contractor. 

1.2.4 Discrepancies between instructions: 

If any discrepancy occurs between the various instructions conveyed to contractor or his 

authorized representative or if any misunderstanding arises between the contractor’s staff and 

IIM’s staff, the contractor shall report the matter immediately to the IIM. The decisions of IIM 

shall be final and binding. Moreover, no claims for losses due to discrepancies between 

instructions, doubts or misunderstandings shall be admissible. 
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1.2.5 Change in specifications and valuation of extra & deviated items: 

(i) If there is any variation in specification for any change in make of item, then it has got to be 

approved from the IIM prior to installation or execution and the financial effect, plus or minus, 

or impact shall be incorporated accordingly by the IIM. Rate for such item shall be computed as 

per rates of CPWD/DSR-2016.Rates for items where rate is not available in DSR-2016 shall be 

derived from the nearest tender item or DSR-2016. If any of the items to be executed is not 

included in the schedule of quantities, then the contractor shall submit the rate analysis of the 

item specifying the actual landed cost on basis of prevailing rates of material, labour incidental 

charges and allowing 15% to cover overhead & profit. The contractor shall submit all necessary 

supporting documents in original to the IIM. 

The rates of such items shall be recommended and approved by the IIM and shall be binding on 

the contractor. No escalation shall be considered till completion of the project. 

1.2.6 Liabilities for defects and rectifications: 

If it shall appear to the IIM that any work has been executed with imperfect or unskilled 

workman or with materials of any inferior description, or of quality inferior to that contracted 

for, or otherwise not in accordance with the contract, the contractor shall on demand in writing 

from the IIM or his representative specifying the work, materials or articles complained of, 

notwithstanding that the same may have been inadvertently passed, certified and paid for 

forthwith rectify or remove and reconstruct that work so specified and provide other proper 

and suitable materials or articles at his own charges and cost, and in the event of failure to do 

so within a period to be specified by the IIM or his demand aforesaid, the In-Charge may on 

expiry of notice period rectify or remove, re-execute the work at the risk of Contractor and the 

cost shall be recovered from the Contractor. The decision of the IIM as to any question arising 

under this clause shall be final and conclusive. 

1.2.7 Period of defect & liability: 

The defect & liability period of the work shall be One year from the date of completion of the 

work as certified by the IIM and this date will be as indicated in the provisional completion 

certificate. If any damage or defect occurs related to the items executed during the period of 

liability the same will be rectified by the contractor at his own expense to the satisfaction of the 

IIM. If the contractor fails to do so, then the IIM shall have the authority to get the work done 

by other means and the Expenditure incurred shall be recovered from the contractor. 

1.2.8 Suspension of work: 

The contractor shall suspend the progress of work on receipt of the written order from the IIM 

for any of the following reasons: 

(i) On account of any default on the part of the contractor. In this case the contractor 

shall be entitled for the extension of time, but the contractor shall have no claim for 

payment of compensation for re-execution of faulty works. 

(ii) For execution of the works for reasons other than the default of the contractor. 

(iii) For safety of the works 
 

In case of suspension of work: 

a. The contractor shall during such suspension, properly protect and secure the works and 

carry out the instructions of the IIM. 



20 SIGNATURE AND STAMP OF BIDDER 

 

 

b. If the suspension is ordered for the reasons 1.2.11 (ii) as stated above, the contractor 

shall be entitled for extension of time equal to the period of every such suspension but 

no compensation for damages etc. shall be admissible on account of suspension of 

work. 

1.2.9 Possession Prior to completion: 

The IIM shall have authority to take possession of any completed or partially completed works. 

Such possession shall not be deemed to be acceptance of any work completed in accordance 

with the contract. If such prior possession delays the progress of works then the adjustment in 

the time of completion shall be done accordingly. The decision of the Engineer-in-Charge 

regarding the extent of delay shall be final and binding. 

1.2.10 Care of Works: 

From the commencement to the completion of works, the contractor shall take full 

responsibility for the care of all works and in case any damage or loss occurs then the contractor 

shall repair and make good the same at his own cost so that on completion of the work, the 

same shall be in good order in every respect in accordance with the contract and to the 

satisfaction of the IIM. 

Certificate and Payment 

1.2.11 Schedule of Rates: 

(i) The payments to be made to the contractor shall be as per the finalized rates in tender 

documents and the rates of extra items finalized from time to time. 

(ii) The rates finalized in the tender document shall remain firm till the completion of work 

including extension of time, if any. 

(iii) If any extra item crops up during the work, the rate for such item shall be computed as per 

rates of CPWD/DSR-2016. 

(iv) Rates for items where rate is not available in DSR-2016 shall be derived from the nearest 

tender item or DSR-2016 

1.2.12 Measurement: 

The contractor’s authorized representative shall take joint measurement of the items 

completed within 7 days in presence of the IIM’s authorized representative and preparing the 

bills. If the contractor fails to send his representative, then the measurements taken by the 

IIM’s shall be final and no claim shall be entertained in this regard as per the standard mode of 

measurement specified in relevant I.S. and in the absence of any such clause decision of the 

Engineer in charge will be final and Binding. 

1.2.13 Mode of Measurement: 

All measurements shall be in the metric system and in accordance with Indian Standard 

Specifications and in accordance with standard engineering practice. If the contractor has any 

objection regarding the measurements, then the contractor shall inform the IIM immediately. 

The decision given by the IIM shall be final and binding on the contractor. 

1.2.14 Mobilization Advance: 

No mobilization advance shall be paid. 

1.2.15 Billing: 
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The contractor shall submit complete bill only after complete satisfaction of Engineer in charge 

or User (complete in all respect) within 7 Days. 
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1.2.16 Terms & Mode of Payment: 

(i) The payment due to the contractor shall be made only in Indian Currency by Crossed 

Account Payee Cheque or RTGS. In no case, will the IIM be responsible if the cheque is 

misled or miss-appropriated by the contractor or his representatives. The cheque shall be 

released only against submission of duly signed and revenue stamped receipt. 

(ii) The IIM reserves the right to carry out post payment audit and technical examination of 

the bills and work executed including all supporting vouchers etc. the IIM further reserves 

the right to enforce recovery of over-payment when detected. Similarly, if any under 

payment is discovered, the amount shall be paid to the contractor. 

(iii) Wherever any claim for the payment against the contractor arises as per the contract, the 

same may be deducted from the bill of the contractor or from his security deposit. 

(iv) 5% of the payable bill value will be retained from each bill as security deposit & shall be 

released after the defect liability period of Twelve months. No interest shall be paid on 

security deposit amount. 

(v) Tax Deduction: All statuary deduction like Income Tax, Works Contract Tax, E.S.I., P.F or 

any other government-imposed liability shall be borne by the contractor (as applicable at 

the time of execution of job) and shall be deducted from each bill submitted by the 

contractor. 

(vi) Contractor shall be responsible for any State Entry Tax, octria etc. whatever applicable/ 

required to pay for Transportation of the Material to the Site. 
 

1.2.17 Labour Laws: 

(i) Labour below the age of 18 years shall not be employed on the work. 

(ii) The contractor shall not pay less than what is specified by the law to labours engaged by 

him on the work. 

(iii) The contractor shall, at his own expenses, comply with all labour laws and the IIM shall 

not be responsible for any recovery/penalty imposed by the respective authorities for 

violating the labour laws. 

(iv) The contractor shall furnish to the IIM, the details of the workers employed on the 

works. 

(v) The contractor shall comply with the provisions of the existing rules and regulations 

relating to labour laws. 

(vi) The IIM shall on a report having been made by an inspecting officer as defined in 

Contract Labour (Regulation and Abolition) Act, 1980, have the power to deduct from 

the amount due to the contractor any sum required or estimated to be required for 

making good the losses suffered by a worker or workers by reason of non-fulfilment of 

the conditions of the contract for the benefit of the workers, or if deductions made from 

his or their wages which are not justified by the terms of contract or non-observance of 

the said regulations. 

1.2.18 Minor/Fatal Accident on Duty: 

The contractor is sole responsible for cases of minor/Fatal accident on duty. Institute has no 

role for any compensation to compensate the affected person.  
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1.3 Safety Code 

1.3.1 Safety and Protection: 

The contractor shall adhere to safe construction practice and guard against hazardous and 

unsafe working conditions. While carrying out the work, the contractor should provide for; 

(i) Safety of personnel engaged in the construction. 

(ii) Protection and safety of works and materials during their progress. 

(iii) Sanitary and hygienic conditions of working and living for his workers, as required by the 

IIM. 

(iv) The contractor shall have to ensure availability and use of all desired safety gadgets like 

safety belts, helmets, goggles, hand gloves, gumboots etc. 

1.3.2 Preservation of Peace: 
The contractor shall take precautions to prevent any riotous or unlawful behavior by his 

workers, for the preservation of peace and protection of inhabitants and the security of 

property in the neighborhood of the work. 

 

1.4 Details of Work Execution 

(i) The work shall be done in such a manner so as to clear work force availability for other 

agencies working at site. 

(ii) Finish of work shall be as per details given by IIM. 

(iii) In general, the complete work is to be done as per Indian Standard and aesthetical 

norms as specified and detailed in Tender. 

 
1.5 Site 

The site is located at IIM Lucknow, Noida Campus B-1, SECTOR-62, NOIDA-201307. UP. The 

contractor shall be responsible for accommodation of the manpower, the movement of his 

men, material and equipment at his own cost. 

 
 

1.6 Electricity 

Electrical power at one point to be provided by the IIM. The Contractor will be responsible for 

getting electrical connectivity including supplying of cables, connections, and other required 

items. 

 
 

1.7 Contractor’s Scope of Supply 

All materials required for executing the jobs specified in the Bill of Quantities, inclusive of all 

tools, tackles, scaffolding, consumables and testing equipment’s shall be procured and supplied 

by the contractor at his own cost except for any items specified as IIM supplied. 

 

1.8 Recovery from the Contractor 

(i) If the contractor or his employees damage or destroy the property of the IIM, then the 

same shall be replaced / refunded by the contractor, otherwise the expenses may be 

recovered from his bill or security deposit. 
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(ii) All compensation and recoveries to be made as per terms of the contract shall be 

deducted from the contractor’s bill or security deposit. 

(iii) Forfeiture of Security Deposit: Whenever any claim against the contractor is to be 

recovered then the same may be made from the security deposit. If the contractor 

abandons the work or leaves the work incomplete, then the IIM has the right to forfeit 

the security deposit. 

 
 

 
1.9 Clause for indemnify 

 

The contractor shall fully indemnify and keep indemnified IIM against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought 
against IIM in respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the President of India if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by IIM in this behalf. 

 

1.10 Liquidated damage charges 
 

0.05% per day of contract value for delay up to 3 days. 0.10% per day of contract value for delay 

from 4-7 days and for delay beyond 15 days it will be maximum limit of 10% of the Ordered 

value. 

1.11 Service of Notice 

All notices, consents, approval or other communication required to be given or served 
hereunder by either party hereto to the other party shall be in writing, and in English or Hindi 
and shall be personally delivered to, left at, sent by registered post, email, courier, speed post or 
facsimile by either party to the other at the addresses mentioned here in below. Both parties 
agree that the facsimile transmission will not be used as a sole method for the communication 
of important notices such as any modification or termination. 

(i) THE DIRECTOR 

INDIAN INSTITUTE OF MANAMEMENT 

PRABANDH NAGAR, IIM ROAD 

LUCKNOW-226013 

(ii) Notice to the Tenderer at the Address mentioned in the Tender Document 
 

 
*********** 
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Part- B  

PRICE BID 
Bill of Quantity 

For  CI Pipe repair and Steel work in shaft  at Executive Hostel IIM Lko - Noida Campus.   
Sl. 
No. 

Item descrption Unit Qty Rate as 
per MR 

Amount 
A 

To be Quoted 
by The Bidder 

1 Providing and fixing U Polyvinyl Chloride (UPVC) pipes 

including all UPVC plain & brass threaded fittings This 

includes jointing of pipes & fittings with one step UPVC 

joint with solvent & testing of joints complete as per 

direction of Engineer in Charge. 100 mm nominal inner 

dia Pipes after Dismantling C.I. pipes taking out the 

pipes, manually/ by mechanical means breaking lead 

caulked joints, melting of lead and making into blocks 

including stacking of pipes & lead at site within 50 

metre lead as per direction of Engineer-in-charge:Up to 

150 mm diameter. 

m 80     

Amount in 

Words  

2 Providing and fixing white vitreous china pedestal type 

water closet (European type) with seat and lid, 10 litre 

low level white vitreous china flushing cistern & C.P. 

flush bend with fittings & C.I. brackets, 40 mm flush 

bend, overflow arrangement with specials of standard 

make and mosquito proof coupling of approved 

municipal design complete, including painting of fittings 

and brackets, cutting and making good the walls and 

floors wherever required : W.C. pan with ISI marked 

white solid plastic seat and lid 

each 5     

Amount in 

Words  

3 Steel work welded in built up sections/ framed work, 

including cutting, 

hoisting, fixing in position and applying a priming coat 

of approved steel primer using structural steel etc. as 

required. In gratings, frames, guard bar, ladder, 

railings, brackets, gates and similar works. 

Kg 1600     

Amount in 

Words  
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4 Providing and fixing double scaffolding system (cup lock type) 
on the exterior side of building/structure, upto 25 metre 
height, above ground level, including additional rows of 
scaffolding in stepped manner as per requirement of site, 
made with 40mm dia M.S. tube, placed 1.5 metre centre to 
centre, horizontal & vertical tubes joint with cup & lock system 
with M.S. Tubes, M.S. tube challis, M.S. clamps and staircase 
system in the scaffolding for working platform etc.and 
maintaining it in a serviceable condition for execution of work 
of cleaning and/ or pointing and/ or applying chemical and 
removing it thereafter. The scaffolding system shall be 
stiffened with bracings, runners, connecting with the building 
etc, wherever required, if feasible, for inspection of work at 
required locations with essential safety features for the 
workmen etc., complete as per directions and approval of 
Engineer-in-charge.Note:- (1) The elevational area of the 
scaffolding shall be measured for payment purpose. (2) The 
payment will be made once only for execution of all items for 
such works 

Job 1       

  
  

  
Grand 

Total Rs.  
0 

Amount in 

Words  

Total Amount in Figures 

Total amount  put to Tender is inclusive of all Taxes. 

Note : The Bidder must acess the requirement  before Quoting the Rates. 
    


